

**MAYOR**

Miguel A. Pulido

**MAYOR PRO TEM**

Michele Martinez

**COUNCILMEMBERS**

P. David Benavides  
Vicente Sarmiento  
Jose Solorio  
Sal Tinajero  
Juan Villegas



**CITY MANAGER**

Raul Godinez II

**CITY ATTORNEY**

Sonia R. Carvalho

**CLERK OF THE COUNCIL**

Maria D. Huizar

**CITY OF SANTA ANA**

20 Civic Center Plaza, M-36 • P.O. Box 1988

Santa Ana, California 92702

[www.santa-ana.org](http://www.santa-ana.org)

April 11, 2018

ADDENDUM No. One

**SUBJECT: PROJECT No. 18 6916: Flower Street Slurry from Sunflower Ave. to MacArthur Blvd.  
PROJECT No. 18 6917: MacArthur Blvd. Slurry from Raitt St. to Bristol St.**

The following changes have been made to the Specifications of the subject projects.

**Specifications**

1. BID PROPOSAL, P-1, 2, & 3 of P-17: **Replace** Page P-1, 2, & 3 of P-17 of the Bid Proposal with the attached.
2. APPENDIX G, Individual Project Quantities: **Replace** Individual Project Quantities with the attached.

All other terms and conditions remain the same.

FOR THE CITY OF SANTA ANA

Edwin "William" Galvez  
City Engineer  
Public Works Agency

SANTA ANA CITY COUNCIL

Miguel A. Pulido  
Mayor  
[MPulido@santa-ana.org](mailto:MPulido@santa-ana.org)

Michele Martinez  
Mayor Pro Tem, Ward 2  
[MMartinez@santa-ana.org](mailto:MMartinez@santa-ana.org)

Vicente Sarmiento  
Ward 1  
[VSarmiento@santa-ana.org](mailto:VSarmiento@santa-ana.org)

Jose Solorio  
Ward 3  
[JSolorio@santa-ana.org](mailto:JSolorio@santa-ana.org)

P. David Benavides  
Ward 4  
[DBenavides@santa-ana.org](mailto:DBenavides@santa-ana.org)

Juan Villegas  
Ward 5  
[JVillegas@santa-ana.org](mailto:JVillegas@santa-ana.org)

Sal Tinajero  
Ward 6  
[STinajero@santa-ana.org](mailto:STinajero@santa-ana.org)

**CITY OF SANTA ANA  
PROPOSAL**

**ADDENDUM No. One**

PROJECT NO.: 18-6916  
FLOWER ST. SLURRY: SUNFLOWER AVE. TO MACARTHUR BLVD.  
PROJECT NO.: 18-6917  
MACARTHUR BLVD. SLURRY: RAITT ST. TO BRISTOL ST.

**BID PROPOSAL**

TO: CITY COUNCIL OF THE CITY OF SANTA ANA

FROM: \_\_\_\_\_

**REQUIREMENT:**

The undersigned bidder declares that they have carefully examined the location of the proposed work, that they have examined the Contract Documents in its entirety and hereby proposes to furnish all material and do all the work required to complete the said work in accordance with said plans (if any) and the specifications for the unit price(s) or lump sum(s) set forth in the following schedule:

Item	Description	Qty	Unit	Unit Price	Amount
1	Unclassified Excavation	230	CY	\$	\$
2	Cold Mill (2")	63,200	SF	\$	\$
3	AC Pavement (Asphalt Concrete)	340	TN	\$	\$
4	Asphalt Rubber Hot Mix (ARHM)	1,420	TN	\$	\$
5	Rubberized Emulsion Aggregate Slurry (REAS), Type II	270	TN	\$	\$
6	Crack Sealing (Flower St.)	1	LS	\$	\$
7	Crack Sealing (MacArthur Blvd.)	1	LS	\$	\$
8	PCC Sidewalk	470	SF	\$	\$
9	PCC Curb & Gutter (Type A-2-8)	75	LF	\$	\$
10	PCC Curb Ramps	1,200	SF	\$	\$
11	PCC Driveway (T=8")	400	SF	\$	\$
12	Truncated Dome	3	EA	\$	\$

**CITY OF SANTA ANA**

**ADDENDUM No. One**

**PROPOSAL**

PROJECT NO.: 18-6916

FLOWER ST. SLURRY: SUNFLOWER AVE. TO MACARTHUR BLVD.

PROJECT NO.: 18-6917

MACARTHUR BLVD. SLURRY: RAITT ST. TO BRISTOL ST.

<b>Item</b>	<b>Description</b>	<b>Qty</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Amount</b>
13	Root Shave	1	EA	\$	\$
14	Adjust Metal Pull Box Frame and Cover to Finish Grade	2	EA	\$	\$
15	Adjust Manhole Frame & Cover to Finish Grade	10	EA	\$	\$
16	Furnish and Install Water Valve Frame and Cover to Finish Grade	8	EA	\$	\$
17	Furnish and Install New #6 Pull Box	4	EA	\$	\$
18	Protection of Surface Utility Frames & Covers (Flower St.)	1	LS	\$	\$
19	Protection of Surface Utility Frames & Covers (MacArthur Blvd.)	1	LS	\$	\$
20	Temporary Construction Sign	3	EA	\$	\$
21	Project advertisement sign	4	EA	\$	\$
22	Furnish and Install Traffic Loops Type D †	28	EA	\$	\$
23	Furnish and Install Traffic Loops Type E †	67	EA	\$	\$
24	Signing and Striping (Flower St.)	1	LS	\$	\$
25	Signing and Striping (MacArthur Blvd.)	1	LS	\$	\$
26	Labor Agreement Oversight	1	LS	\$ 15,000	\$ 15,000

CITY OF SANTA ANA

ADDENDUM No. One

PROPOSAL

PROJECT NO.: 18-6916

FLOWER ST. SLURRY: SUNFLOWER AVE. TO MACARTHUR BLVD.

PROJECT NO.: 18-6917

MACARTHUR BLVD. SLURRY: RAITT ST. TO BRISTOL ST.

<b>TOTAL BASE BID</b>	\$
-----------------------	----

The lowest responsible bidder shall be selected based on the total base bid. The City reserves the right to award the Base Bid, and any, all, or none of the add-alternate bid items (if any).

† This bid item is considered a Specialty Item per Section 2-3.2 of the Standard Specifications.

TIME FOR COMPLETION OF IMPROVEMENTS AND LIQUIDATED DAMAGES

The undersigned bidder hereby proposes to complete the Work for the total base bid amount shown above, within forty-five (45) working days after the commencement date stated in the Notice to Proceed. All work must be completed by August 31, 2018.

The liquidated damages amount, in lieu of the amount specified in Subsection 6-9 of the Standard Specifications, shall be \$2,500 per calendar day.

Name of Firm \_\_\_\_\_

Signature of BIDDER \_\_\_\_\_

Title \_\_\_\_\_

(If an individual, so state. If a firm or co-partnership, state the firm name and give the names of all individual co-partners composing the firm. If a corporation, state legal name of corporation, and names of President, Secretary, Treasurer and Manager, thereof.)

**CITY OF SANTA ANA**

**ADDEDNUM No. One**

**Project No. 18-6916 - Flower Street Slurry: Sunflower Ave. to MacArthur Blvd.  
Project No. 18-6917 - MacArthur Boulevard Slurry: Raitt St. to Bristol St.**

<b>NO.</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>FLOWER QTY</b>	<b>MacARTHUR QTY</b>	<b>COMBINED QTY</b>
1	Unclassified Excavation	CY	130	100	230
2	Cold Milling (2")	SF	18,200	45,000	63,200
3	AC Pavement (Asphalt Concrete)	TN	230	110	340
4	Asphalt Rubber Hot Mix (ARHM)	TN	280	1,140	1,420
5	Rubberized Emulsion Aggregate Slurry (REAS), Type II	TN	60	210	270
6	Crack Sealing (Flower St.)	LS	1	0	1
7	Crack Sealing (MacArthur Blvd.)	LS	0	1	1
8	PCC Sidewalk	SF	0	470	470
9	PCC Curb & Gutter (Type A-2-8)	LF	0	75	75
10	PCC Curb Ramps	SF	0	1,200	1,200
11	PCC Driveway (T=8")	SF	0	400	400
12	Truncated Dome	EA	0	3	3
13	Root Shave	EA	0	1	1
14	Adjust Metal Pull Box Frame & Cover to Finish Grade	EA	0	2	2
15	Adjust Manhole Frame & Cover to Finish Grade	EA	0	10	10
16	Furnish and Install Water Valve Frame & Cover to Finish Grade	EA	0	8	8
17	Furnish and Install New #6 Pullbox	EA	0	4	4
18	Protection of Surface Utility Frames & Covers (Flower St.)	LS	1	0	1
19	Protection of Surface Utility Frames & Covers (MacArthur Blvd.)	LS	0	1	1
20	Temporary Construction Sign	EA	0	3	3
21	Project advertisement sign	EA	2	2	4
22	Furnish and Install Traffic Loops Type D †	EA	3	25	28
23	Furnish and Install Traffic Loops TypeE †	EA	7	60	67
24	Signing and Striping (Flower St.)	EA	1	0	1
25	Signing and Striping (MacArthur Blvd.)	EA	1	0	1
26	Labor Agreement Oversight	LS	0.5	0.5	1